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TECHNICAL BID 
 

 

 

  Name of the Work- Construction of Work Shed for Focus 

Incubation Center at NITRA, Sector-23, Ghaziabad. 
 

 

 

 

Time of Completion – 4 (Four) months. 
 

 

 

Submitted By:  (Name of  Bidder /  Contract  Company)  

 

------------------------------------------------------------------ 

- 

 

 

 

 

 

 

 

 

 

 



Tender document- Construction of Work Shed for Focus Incubation Center at NITRA, Ghaziabad. 

Page 3 of 51 

 

 

 

 

 

 

INDEX  
 

 

Chapt. 

No. 

CONTENTS Page 

 No. 

 INDEX 2 

1 SCOPE OF WORK, IMPORTANT INSTRUCTIONS  & 

QUALIFICATION CONDITIONS 

3 

2 FORM OF TENDER 8 

3 GENERAL CONDITIONS OF CONTRACT 10 

4 SPECIAL CONDITIONS OF CONTRACT 34 

5 SPECIFICATIONS OF WORKS AND MATERIALS 41 

6 LIST OF APPROVED MAKES OF MATERIALS. 48 

7 LIST OF DRAWINGS 50 

 

 

 

 

SIGNATURE OF EMPLOYER                              SIGNATURE OF CONTRACTOR 



Tender document- Construction of Work Shed for Focus Incubation Center at NITRA, Ghaziabad. 

Page 4 of 51 

 

 

VOLUME-1 : TECHNICAL BID 
 

 

Name of the Work- Construction of Work Shed for Focus 

Incubation Center at NITRA, Sector-23, Ghaziabad. 

 

 

CHAPTER-1 
 

 

SCOPE OF WORK, IMPORTANT INSTRUCTIONS & QUALIFICATION 

CONDITIONS  FOR SUBMISSION OF TENDER  

 

A. WORK AND SITE  

The work consists of construction of WORK SHED FOR FOCUS INCUBATION 

CENTER at Northern India Textile Research Association (NITRA), Sector-23, 

Raj Nagar, Ghaziabad (U.P.). 

The tenderers are advised to inspect the site/ work before tendering the 

rates so that they may fully acquaint themselves with the nature of the work 

to be done, the means of communications and availability of materials and 

water required for the work. 

The tenderer must complete the work in accordance with the specifications 

and to the entire satisfaction of the NITRA within the specified period. 

The drawings regarding this work are attached with tender document and  

clarifications can be dealt in the office of the NITRA. 

The prospective contractor in whose favour the tender would be awarded 

has to execute a separate and distinct agreement with the NITRA 

notwithstanding any thing contained herein. 

 

B. SCOPE OF WORK 

 

The Scope of work consists of construction of pre-engineered WORK SHED 

FOR FOCUS INCUBATION CENTER  in NITRA campus. The work consists of 

complete civil works with materials, from excavation, RCC foundation to 

Colour Coated Metal Sheet roofing with MS trusses, MS shutters, aluminum 

framed glazed ventilators as per the Specifications and drawings (Drg-1 to 

6/WS-NITRA/2015) given with the tender document.  

Shed construction includes Supply, fabrication and erection in position at 

site of all structural sections of the required sizes, labour, materials and use 
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of equipment required for all operations of fabrication, hoisting, erection, 

painting the structural steelwork and down take rain water pipes and 

satisfactory completion of the item of work.  

In addition to the Work shed, the contract shall include the following works  

inside the shed, as mentioned in Specifications (Chapter-5)- 

 1) providing and fixing of PVC conduits concealed in walls, at different 

locations as per instruction of NITRA. 

2) providing and laying  of  HDPE conduits, concealed in floor and Chambers 

at different locations as per drawing Drg-6/WS-NITRA/2015. 

 

C. RATES  

 

The tenderers should fill in the schedule in ink and the rates should be 

written in words as well as in figures.  

The contract shall be a Lump Sum rate contract based on Rs.per sq.M.of 

Covered Area. The Contractor shall be paid for the actual Covered Area as 

measured at site, at the rates finalized in the agreement (to be signed during 

award of work). The entrance Ramps, steps, HDPE & PVC pipes and 

chambers shall not be counted as separate covered area, the rate shall 

include these works. 

That rates quoted shall include labour, materials, tools and plants, 

equipments, applications, transports, taxes, charges, levies, contractor‟s 

supervision, overheads, pollution, PF, ESI and other legislations and all 

charges necessary for the satisfactory completion of the work.  Rates for the 

work should include all such expenses. 

Rate in Rupees shall be quoted and the tender shall remain good and open 

for acceptance for a period of 90 days from the date of opening of tender. 

The tenderer/contractor shall make his own arrangement in regard to 

electricity and water supply required for the execution of the works as well 

as for drinking water for his own people and he shall pay all charges in this 

connection and include in his rate an adequate amount to allow for these 

requirements. 

The rates given by the tenderer/ contractor shall be for complete items of 

work covering all materials, labours, carriages, royalties, sovereignage, fees, 

rents, sale tax, octoroi, wastage, tools, plants, equipments, transports, 

temporary constructions, WCT (Work Contract Tax), Labour Cess and other 

taxes as applicable, overhead charges and profits as well as general 

liabilities, obligations and risks arising out of the conditions of the contract 

or carrying the work in parts or under/ across/ along drains, etc., complete 
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and shall apply to all weather, heights, depths, leads and lifts , without any 

extra charge whatsoever. 

 

C. ELIGIBILITY / QUALIFICATION CONDITIONS 

 1) Bidder/Contractor must have valid Registration for WCT (Work Contract 

Tax) and Service Tax. 

 2) Bidder/Contractor must have Experience in Construction of Textile 

industry shed or Educational institute. The value of similar completed work 

should be at-least Rs.1.00Crore (Rs One Crore only) or more. List and  

Certificate of such work(s),  should be submitted with the Tender in the 

format given below. NITRA may see these works, if required.  

The tenders, which do not fulfill this requirement,  may be  rejected. 

 

Sl. 

No. 

Detail of Work – Name 

and  Address  

Covered 

Area (sq. M) 

Cost (Rs.) Year of 

Completion 

1  

 

   

2  

 

   

 

 

D.  SPECIFICATIONS TO BE FOLLOWED 

All works executed or materials supplied under this contract unless 

otherwise specified in these specifications shall comply with the 

SPECIFICATIONS mentioned in Chapter-5 of this document in respect of 

Civil works, piping and Electrical works. For the items not covered by above, 

latest C.P.W.D. Specifications and relavent ISI specifications shall be 

followed. These specifications, as they are applicable shall be deemed to be 

incorporated in this contract. 

  

E.    MATERIALS     

Materials specified by the NITRA from time to time and brought on site of 

work shall be got tested at the cost of the contractor and the material 

rejected shall be removed by the contractor within 24 hours, failing which 

the rejected material shall be removed by the NITRA at the risk & cost of the 

contractor. 

All materials supplied by the contractor and brought on the site shall be got 

tested frequently to check up to conform to the specifications. All tests as 

may be necessary shall be performed at the contractor‟s expenses and he 

shall make all necessary arrangements for conducting the tests in the 

approved laboratories or as directed by the NITRA.    
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F.    TIME OF COMPLETION AND DEFECT LIABILITY PERIOD 

    

All works, specified herein, shall be completed in all respects to the entire 

satisfaction of the NITRA and handed over to it or any person nominated by 

it to take within the period of 4(four) months from the date of letter for 

commencement of  work.  

The contractor‟s responsibility shall, however, not end till the 

maintenance period of 12 months from the date of completion is over. If 

any defect during this period is notified, he shall rectify the same, failing 

which the same shall be rectified at his risk & cost. 

 

G. ACCEPTANCE  OF  TENDERS 

The Contractor must sign all the pages of the tender document Volume-1 

(Technical Bid) and Volume-2 (Price Bid) and submit the same to NITRA 

before due date of submission. Tenders should be properly packed, 

marked and sealed and submitted in originals with supporting 

documents. Tender shall be submitted in two separate sealed cover e.g. 

“Price Bid” & “Technical Bid”. 

The acceptance of tender shall rest with the NITRA, which does not bind 

itself to accept the lowest tender and reserves to itself the authority to reject 

any or all the tenders received without assigning any reasons thereto. All 

tenders, in which any of the prescribed conditions are not full- filled or are 

incomplete in any respect, are liable to be rejected. The NITRA also reserves 

the right of accepting the whole or any part of the tender and the Contractor 

shall be bound to perform the same at the quoted rates.  

 

H. REJECTION OF TENDERS  

The tenders  received after due date of submission shall be rejected. 

The contractor should fill in the rates in figures as well as in words. The 

tenders, which do not fulfill this requirement, are liable to be rejected. 

No alterations be made by the Contractor in the notice to the tender, 

instructions to the contractors, the contract form, conditions of contract, the 

specifications or the quantities accompanying the same shall be recognized 

and if any such alterations are made or any special conditions are attached, 

the tender is liable to be rejected. 

 

I. CHECK RATES AND FIGURES   

If on checking and verification, differences are found between the rates given 

by the   contractor in words and in figures or in the amounts worked out by 

him, the following procedure shall be followed. 
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1) Where there is a difference between the rate in figure and in words, the 

rate which corresponds to Total amount worked out by the contractor, 

shall be taken as correct. 

2) Where amount in not worked out by the or it does not correspond with 

the rate written either in figure or in words, then the rate quoted by the 

Contractor in words shall be taken as correct. 

3) Where rate quoted by the Contractor in figure and in words tallies but 

the amount is not worked out correctly, the rate quoted by the 

Contractor shall be taken as correct and not the amount. 

 

J. COMPETENCE 

If the tender is made by an individual, it shall be signed with his full name 

and his complete address, both present and permanent. If it is made by a 

firm, it shall be signed by a member of the firm who shall sign his own name 

and give the name and address of the each member of the firm and submit 

with the tender the power of attorney authorizing him to do so on their 

behalf. Certified copy of the Registered Partnership Deed shall also be 

submitted along with the tender. In case the tender is made by or on behalf 

of a company incorporated under the companies Act (1 of 1956), it shall be 

signed by its Managing Director duly authorized on their behalf and shall 

bear the official seal of the company. Tender is to be in a sealed cover. 

 

K. RETENTION  MONEY 

Retention amount shall be calculated and deducted at the rate of 10% (Ten 

percent) on the bill amount and shall not carry any interest.  The retention 

amount may be released (before defect liability period) by submitting  Bank 

Guarantee of any Scheduled Bank. The contractor will furnish to the NITRA, 

the Bank Guarantee of for equal amount of any scheduled Bank which shall 

be released after the completion of defect liability period. 

 

 

SIGNATORY OF CONTRACTOR               SIGNATORY OF    NITRA 

 

DATE : __________________ 
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CHAPTER-2 
 

 

FORM OF TENDER 

 

The Director General  

NITRA 

 

Sub: Tender for the construction of WORK SHED FOR FOCUS INCUBATION 

CENTER  

 

      Dear Sir,  

  

I/ We hereby tender for the execution  of the work specified in the tender 

written memorandum within the time specified, at the rate specified therein 

on Lump Sum rate basis and in all respects in accordance with the 

specifications, drawings, designs, and the instructions supplied in writing 

and with such materials as are provided for and in all respect in accordance 

with such conditions so far as possible. 

 

1.     MEMORANDUM 

  

GENERAL DESCRIPTION - 

CONSTRUCTION OF PROPOSED WORK SHED FOR FOCUS INCUBATION 

CENTER AT SECTOR-23, RAJNAGAR, GHAZIABAD – 201 002 (U.P.). 

 

TOTAL RETENTION MONEY-10% of Contract Value.   

 
BANK GUARANTEE - Amount equal to Retention Money to be submitted 

later. 

 
PERIOD OF COMPLETION- 4(Four) Clear Calendar months from the date of 

written order to commence the work. 

 
2. I/We hereby distinctly and expressively declare and acknowledge that before 

the submission of my/our tender, have carefully followed the general 
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instructions and read detailed specifications and clearly understood all 

conditions of the contract. 

I/We have seen the location where the said work is to be done and 

investigated the works required in regard to materials required so as to 

enable me/us to complete the work successfully, should this tender be 

accepted in whole or in part. 

 
I/We hereby agree, to abide by and fulfil all the terms and conditions 

annexed hereto, to execute all the works referred to in the tender documents 

/ drawings / specifications upon the terms and conditions contained or 

referred to therein and carry out such deviations as may be ordered in 

future by the NITRA. 

 
If I /We fail to commence the work by the specified date as per the 

Memorandum, I/We agree that my/our contract may be cancelled.  I /We 

fulfill to start the work, the retention money shall be kept by NITRA towards 

retention/security deposit  which shall be calculated and deducted as per 

clauses of general directions subject to a maximum amount specified above.    

I / we agree to keep the offer open for 90 days from the date of opening of 

the tender. 

 

I/We /am/ are -------------      (position in the Company). 

 

Yours faithfully, 

 

Signature_____________________ 

 

In the capacity of      __________________________ duly authorized to sign the 

tender for and on behalf of M/s_______________ _________________________ 

 

WITNESS: 

 

 

Address ______________________________________________________ 

 

Signature_____________________ 
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CHAPTER-3 
 

 

GENERAL  

 

CLAUSE – 1  :  CONTRACT 

 

The „Contract‟ means the documents forming the tender and acceptance 

thereof and the formal agreement executed between NITRA and the 

Contractor,  together with the documents referred to therein, including the 

conditions, specifications, designs, drawings and instructions issued from 

time to time by the Architect & NITRA , and all these documents taken 

together shall be deemed to form one contract and shall be complementary 

to one another. 

 

CLAUSE – 2 - : MEANING OF WORDS 

 

In the contract the following expressions shall, unless the context otherwise 

requires, have the meanings herewith respectively assigned to them. 

 

(a) The „works or work‟ shall unless there be something, either in the 

subject or context repugnant to such construction, shall be construed 

and taken to mean and work by or by virtue of the contract contracted 

to be executed, whether temporary or permanent. and whether 

original , altered, substituted or additional as described therein or in 

the drawings, including all deviations as may be ordered from time to 

time by  the NITRA. 

 

(b) The ‘site’ shall mean the land of the NITRA, Sector-23, Raj Nagar, 

Distt. Ghaziabad, and or other places on, into or through which 

works, is to be executed under the contract, or any adjacent land, 

path or street, which may be allotted or used for the purpose of 

carrying out the contract. 

 

(c) The „contractor‟ shall mean the individual or firm or company, whether 

incorporated or not, undertaking the works and shall include the legal 

personal representatives of such individual or the persons composing 
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such firm or the successors or such firm or company and the 

permitted assignees of such individual  or firm or company to which 

work is given for execution and signed the contract agreement with 

NITRA. 

 

(d) The „NITRA‟ or Employer shall mean the NITRA its successors or 

assignees nominated by the NITRA. 

 

(e) „Project Engineer‟ shall mean the engineer or any representative of 

NITRA for supervision of work. 

 

(f) The „Architects/consultant‟ shall mean ARCHITECTS for this project, 

or their successors or assignees. 

 

Words imparting the singular number include the plural number and vice 

versa  Similarly words imparting masculine gender shall include feminine 

and vice versa. 

 

CLAUSE –3 : COMPENSATION FOR DELAY / LIQUIDATED DAMAGES 

 

The time allowed for carrying out the work as entered in the tender shall be 

strictly observed by the Contractor and shall be reckoned from the 15th day 

on which the order to commence work is given to the Contractor. The work 

shall throughout the stipulated period of the contract be proceeded with all 

due diligence ( time being deemed  to be the essence of the contract on the 

part of the contractor ) and the Contractor  shall pay as compensation an 

amount equal to one percent or such smaller amount as the officer 

accepting the contract on behalf of the NITRA, (whose decision in writing 

shall be final), may decide on the amount of the estimated cost of the whole 

work as shown in the tender, for every week that the work remains 

uncommenced or unfinished after the proper dates . And further to ensure 

good progress during the execution of the work, the Contractor  shall be 

bound in all cases to complete the whole of the work within four (4) months 

from the date of written order to commence the work. In the event of the 

Contractor failing to comply with this condition, he may be liable to pay as 

compensation of an amount equal to one percent, or such amount as the 

NITRA may decide for every week that the due quantity of work remains 

incomplete. Provided that before taking action under this clause, the NITRA 

shall give a notice of 10 days in writing to the  contractor and provided 

always that the entire amount of compensation to be paid under the 
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provisions of this clause shall not exceed 10% of the estimated cost of the 

work as Shown in tender.  

 

 

 

CLAUSE – 4 :    TERMINATION OF CONTRACT 

 

The NITRA shall have the power, without prejudice to their right against the 

contractor in any respect of any delay of inferior workmanship or otherwise 

or to any claims for damage in respect of any breaches of the contract and 

without prejudice to any right or remedies under any of the provision of this 

contract or otherwise whether the date for completion has or has not 

elapsed by the notice on writing to terminate the contract in any or the 

following cases. 

(i) If the contractor having been given  a notice in writing  ( which notice 

under the hand of any one of them shall be conclusive evidence ) to 

rectify by the NITRA, reconstruct or replace any defective work or any 

work damaged by any reason whatsoever or that the work is being 

performed in any inefficient or otherwise improper or unworkman – like 

manner shall omit to comply with the requirements of such notice for a 

period of seven days thereafter or if the  contractor shall delay or 

suspend the execution of the works so that either in judgement of the 

NITRA he will be unable to secure completion of the work by the date of 

completion or he has already failed to complete the work by that date.  

(ii) If the contractor being a company shall pass resolution or the court 

shall make an order that the company shall be wound up or if a receiver 

or a manager on behalf of a creditor shall be appointed or if 

circumstances shall arise which entitle the court of creditor to appoint a 

receiver or manager or which entitles the court to make a winding up 

order. 

(iii) If the contractor commits breach of any of the terms and conditions of 

this contract. 

(iv) If the  contractor commits any act mentioned in the Clause –19 hereof . 

(v) When the  contractor has made himself liable for action under any of 

the cases aforesaid, NITRA shall have powers to adopt any one or 

more of following courses as it may deem best suited to the interest of 

the NITRA: 

a. To determine or rescind the contract as aforesaid of which 

termination or rescission notice in writing to the  contractor under the 

hand of the NITRA shall be conclusive evidence. Upon such 

determination or rescission, the retention money as security deposit of 
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the  contractor shall stand forfeited and shall be absolutely at the 

disposal of the NITRA. 

 

b. To  employ labour  and to supply  materials to carry out the works 

or any part of the work or to employ another agency debiting the 

contractor with the cost  of the labour and the price of the material ( 

the certificate under the hand of the NITRA shall be final and 

conclusive against the  contractor ) and crediting him with the value of 

work done in all respects in the same manner at the same rates as if it 

had been carried out by the  contractor under the terms of his 

contract. The certificate of the NITRA as to the value of the work done 

shall be final and conclusive against the contractor provided always 

that action under this sub- clause shall only be taken after giving ten 

days notice in writing to the  contractor. Provided also, that if the 

expenses incurred by the NITRA are less then the amount payable, to 

the contractor at his agreement rates, the difference shall not be paid 

to the contractor. 

 

c. After giving notice to the  contractor to measure up the sound work 

in quality and to take such part thereof as shall be unexecuted out of 

his hands and to give it to another agency to complete, in which case 

any expenses which may be incurred in the excess of sum  which 

would have been paid to the original  contractor  if the whole work had 

been executed by him ( of the amount of which excess the certificate 

in writing of the NITRA shall be final and conclusive) shall be borne 

and paid by the original  contractor and may be deducted from any 

money due to him by the NITRA under this contract or on any other 

account, whatsoever or from his security deposit or the proceeds of 

sales thereof or a sufficient part thereof as the case may be.     

 

In the event of any one or more of the courses  being adopted by the NITRA, 

the  contractor shall have no claim to compensation for any loss sustained 

by him by reason of his having purchased or procured any material or 

entered into any engagement or made any advances on account or with a 

view to the execution of the work or the performance of the contract. And in 

case action is taken under any of  the provision aforesaid, the  contractor 

shall not be entitled to recover or be paid any sum for any work thereof or 

actually performed under this contract unless and until the NITRA has 

certified in writing the performance of such work and the value payable in 

respect thereof and he shall only be entailed to be paid the value so certified.    
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CLAUSE - 5 : CONTRACTOR  LIABLE TO PAY COMPENSATION IF 

ACTION NOT TAKEN  

 If  any case in which any of the powers conferred upon the NITRA by 

Clause 4 thereof shall have become exercisable and the same are not 

exercised, the non-exercise thereof shall not constitute a waiver of any of the 

conditions hereof and such power shall not withstanding be exercised in the 

event of any further case of default by the contractor and the liability of the  

contractor for compensation shall remain unaffected. In the event of the 

NITRA putting in force all or any of the powers vested in it under three 

proceeding clause, the NITRA may if it so desires, after giving notice in 

writing to the contractor, take possession of all or any tools, plant, 

materials, and stores in or upon the works or the site thereof, paying or 

allowing for the same in account at the contract rates or in the case of these 

not being applicable at current market rates to be certified by the NITRA 

whose certificate thereof shall be final. Otherwise the NITRA may give notice 

in writing to the contractor or his clerk of work, foreman or other authorized 

agent order him to remove such tools, plants ,materials or store from the 

premises ( within a time to be specified in such notice). And in the event of 

the contractor failing to comply with any such requisition. The NITRA may 

remove at the contractor‟s expenses or sell them by auction or private sale 

on the account of the contractor and at  his risk in all respects ,and the 

certificate of the NITRA as to the expense of any such removal and the 

amount of the proceeds and expenses of any sales shall be final and 

conclusive against the contractor. 

 

CLAUSE – 6 :   TIME EXTENSION 

 If the contractor shall desire an extension of time for completion of the 

work on the grounds of his having been unavoidably hindered in its 

execution of any other ground, he shall apply in writing to the NITRA within 

15(fifteen) days of the date of hindrance on account of which he desires such 

extension as aforesaid, and the NITRA shall if in its opinion (which shall be 

final) reasonable grounds be shown therefore authorize such extension of 

time of any as may in its opinion be necessary or proper. No cost escalation 

shall be admissible for the extended period , if any.  

 

CLAUSE - 7 : FINAL CERTIFICATE   

 Within  thirty days of the completion of the work, the contractor shall give 

notice of such completion to the NITRA and within thirty days of the receipt 

of such notice the NITRA with architect/consultant shall inspect the work, 

and if there is no defect in the work shall furnish the contractor with 

certificate of completion otherwise a provisional certificate of completion 
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indicating defects  (a) to be rectified by the contractor and / or (a) for which 

payment will be made at reduced rates shall be issued but no certificate of 

completion provisional or otherwise shall be issued , nor shall the work be 

considered to be complete until the contractor shall have removed 

scaffolding, surplus materials, rubbish and all huts and sanitary 

arrangements required for their work. People on the site in connection with 

the execution of the works, as shall have been erected or constructed by the 

Contractor and cleaned of the dirt from all wood work , door window , walls 

floors or other part of building, in upon or about which the work is to be 

executed or of he may have had  possession for the purpose of which the 

execution there of and not until the work shall have been measured by the 

NITRA. If the Contractor shall fail to comply with the requirement of this 

clause us to removal of scaffolding, surplus material and rubbish and all 

huts and sanitary arrangement as aforesaid and cleaning off dirt on or 

before the date fixed for the completion  of work, the NITRA may at the risk 

& costs of the Contractor remove such scaffolding surplus material and the 

rubbish etc. and dispose of the same as they think fit and clean of such 

scaffolding or surplus materials as aforesaid except for any sum actually 

realized by the sale thereof. 

 

CLAUSE – 7 A  

The splashes and droppings from white washing,  colour washing, painting 

etc. on walls, floors, doors, windows etc. shall be removed and surface 

cleaned simultaneously with the completion of these items of work in the 

individual rooms , quarters or promises etc. where the work is done without 

waiting for the actual completion of all the other items of work in the 

contract. In case the Contractor fails to comply with the requirement of this 

clause. NITRA shall have the right to get this work done at the cost of the 

Contractor. Before taking such action the NITRA shall give three days notice 

in writing to the tenderer / Contractor.  

 

CLAUSE – 7 B  

The Contractor  shall submit completion plan as required vide General 

Specifications for Electrical work ( Part-1 – Internal –1972, Part-2 - External 

– 1974) as applicable within thirty days of the completion of the work. 

 

CLAUSE- 8 : PAYMENT ON INTERMEDIATE CERTIFICATES TO BE 

REGARDED AS ADVANCES  

No payments  shall be made for works done estimated to cost less than 

Rs.10,00,000/- (Rupees Ten lacs only). But in case of works done estimated 

to cost more than Rs.10.0Lacs (Rupees Ten lacs only), the Contractor shall 



Tender document- Construction of Work Shed for Focus Incubation Center at NITRA, Ghaziabad. 

Page 17 of 51 

 

submit the bill to the NITRA which would be first verified by NITRA Project 

Engineer and then certified for payment by the Architect for which 

Contractor is entitled  to receive. But all such intermediate payments shall 

be regarded as payments by way of advance against final payment only and 

/or shall not as payments for works actually done and completed and shall 

not preclude the requiring of bad, unsound and imperfect or unskilled work 

to be removed and taken away and reconstructed, or re-erected or be 

considered as an admission of the due performance of the contract or any 

part thereof in any respect or the acquiring of any claim nor shall it 

conclude, determine or affect in any way the powers of the NITRA under 

these conditions or any of them as to the final settlement and adjustment of 

the acounts or otherwise or in any other way vary or effect the contract. 

Normally, the period of honouring interim payments shall be 10 (ten) days 

after certification by the Architect. 

The final bill shall be submitted by the Contractor within one month of the 

date fixed for completion of the work or the date of the certificate of 

completion furnished by the Architect and payments shall be made within 

three months of the certification of such bills by the Architect. The 

Contractor shall submit a list of disputed items within thirty days from the 

disallowance thereof and if he fails to do this, his claim shall be deemed to 

have been fully waived and absolutely extinguished. 

 

CLAUSE – 8A:    OBJECTION TO MEASURMENTS  

Before taking any measurements of any work as has been referred to in 

Clause 6, 7 and 8 hereof, the Architect or NITRA shall give reasonable notice 

to the Contractor. If the Contractor fails to attend at the time of 

measurements  after such notice or fails to countersign or to record the 

difference within a week from the date of measurements in the manner 

required by the Architect then and in any such event , the measurements 

taken by the Architect and NITRA‟s project engineer as the case may be shall 

be final and binding on the Contractor and the Contractor shall have no  

right  to dispute the same. A bill shall be submitted by the Contractor every 

month on or before the date fixed by the NITRA for all works executed in the 

previous month. If the Contractor does not submit the bill within the time 

fixed as aforesaid, the NITRA‟s Project Engineer is entitled to measure up the 

said work in the presence of the Contractor whose countersignature to the 

measurement will be sufficient warrant.  

 

CLAUSE -  9 :   MATERIALS TO BE SUPPLIED  

 



Tender document- Construction of Work Shed for Focus Incubation Center at NITRA, Ghaziabad. 

Page 18 of 51 

 

The contractor shall arrange at his own, all materials of required quality (as 

specified in schedule of quantity as per approved list of makes) and the 

required quantitites at appropriate times. 

 

If the specification of schedule of items/quantities  provides for the use of 

any special description of materials to be supplied by NITRA or it is required 

that the tenderer / Contractor shall use certain materials to be provided by 

the NITRA, the Contractor shall be supplied, by the NITRA, such materials 

and stores as are required for contract only. And value of the full quantity of 

materials and  stores actually used  in the works for which measurement 

have been taken may be set off or deducted from any sums then due, or 

thereafter to become due to the Contractor under the contract or otherwise 

or against or from  the security deposit or the proceed of the sale thereof. 

 

It shall be responsibility of the Contractor to ascertain from time to time 

from the Architect about the position of availability of the materials as  

aforementioned and any delay on the part of the NITRA to arrange supplies 

or the same shall not entitle the contractor to any compasastion  but in the 

event of all such delays the contractor shall be granted reasonable extension 

of time. All materials supplied the contractor shall not on  any account be 

removed from the site of the work, except with the written permission of the 

NITRA or under its orders and shall at all times be open to inspection by the 

Architect and NITRA. Any such materials unused and in perfectly good 

condition at the time of the completion or taken over by NITRA at the 

prevailing market rates, if required for use on works in progress provided 

that the price allowed shall not exceed the amount charged by the 

Contractor. Daily account of the material  supplied by the NITRA will be 

maintained by the Contractor and the same will be left open for check of the 

NITRA. 

 

CLAUSE  -  10 :    SECURED ADVANCE     

 

The Contractor on signing an indenture in the form to be specified by the 

Architect  shall be entitled to be paid during the progress of the execution of 

the work upto 50% of the estimated value of any material which are in the 

opinion of Architect and NITRA, nonperishable and are in accordance with 

contract or and which have been brought on the site in connection therewith 

and are adequately stored and /or protected against damage by weather or 

other causes but which have not at the time of advance been incorporated in 

the works, when materials on account of which an advance has been made 

under this clause are incorporated in the work the amount of such advance 
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shall be deducted  from the next payment made under any of the clause or 

clauses of this contract. However, secured advance would be applicable to 

the quantity of material which is liable to be incorporated in the works 

during the next one month. The material against which secured advance has 

been made, shall not be removed from the site. 

 

CLAUSE-11: WORK TO BE  DONE WITH GOOD WORKMANSHIP. 

 

The Contractor shall execute the whole and every part of the work in the 

most substantial and workmanlike manner as per standard engineering 

practice and both as regard materials and otherwise in every respect in 

strict accordance with the specifications, quality and quantity. 

The Contractor shall also confirm exactly, fully to the designs, drawings  and 

instructions in writing relating to the work signed by the Architect in charge 

and lodged in his office for the purpose of  inspection during office hours, 

and the Contractor shall be furnished free of  charge, one copy of all such 

designs, drawings and instructions. 

 

CLAUSE-12: ALTERATIONS IN  SPECIFICATIONS & DESIGNS  

The NITRA or his nominee shall  have the power to make any alteration in, 

omissions from, additions to or substitutions for the original specifications, 

drawings, designs and instructions that appear to him to be necessary 

during progress of the work and the Contractor shall carry out the work in 

accordance with any instructions which may be given to him in writing 

signed by the Architect and NITRA and such alterations, omissions, 

additions or substitutions shall not invalidate contract and any altered or 

additional or substituted work which the Contractor  may be directed to do 

in the manner above specified as part of the work, shall be carried out by 

the Contractor on the same conditions in all respects on which he agreed to 

do the main work. The time for the completion of the work shall be extended 

in the proportion that the altered, additional or substituted work bears to 

the original contract work, and the certificate of the Architect and NITRA 

shall be conclusive as to such proportion. The rates for such additional, 

altered or substituted work under this clause shall be worked out in 

accordance with the following provisions in their respective order.       

  

CLAUSE-12(a) : RATES OF ADDITIONAL/SUBSTITUTED ITEMS 

In case of any item/items  which have not been detailed either in drawings 

or in the body of  the specifications of the contract documents and the 

NITRA desires for their execution along- 
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With the normal work caused under this contract, the Contractor will be 

bound to carry out such work /works and the same will be treated as extra 

item /items and will be paid as per Clause 12(b). Any refusal for carrying 

out such work/ works by the Contractor will be treated as breach of 

agreement and actions here on will be taken in accordance of Clause 4 of 

this agreement. 

 

CLAUSE-12(b): RATES OF ADDITIONAL/ SUBSTITUTED ITEMS 

 

(i) If the rates for the additional, altered or substituted work are specified 

in the contract for the work, the Contractor is bound to carry out the 

additional, altered or substituted work at the same rates are specified 

in the contract or work. 

(ii) If the rates for additional, altered or substituted work are not specially 

provided in the contract for the work, then such rates will be derived 

from the rates for a similar class of work as are specified in the 

contract for work. 

(iii) If the additional, altered or substituted work includes any work for 

which no  rate is specified  in the contract for the work and can not  

be derived from the similar class of work in the contract, then such 

work shall be carried out at the rates entered in CPWD / Delhi 

Schedule of Rates 2015.  

(iv) If the rates for the altered, additional or substituted work cannot be 

determined in the manner specified in the subclause (i) to (iii) above, 

then the rates for such work shall be worked out on the basis of the 

concerned Schedule of Rates of the Districts specified above minus / 

plus the percentage which the total tendered amount bears to the 

estimated cost  of entire component of work put to tender. Provided 

always that if the rate for a particulars  part or the item is not in the 

Schedule of Rates, the rate for such part or parts will be determined 

by the Architect on the basis of the prevailing market rates when the 

work was done. 

(v) If the rates for the altered, additional or substituted work cannot be 

determined in the manner specified in sub clause (i) to (iv)  above, 

then the Contractor shall within 7 days of the date of receipt of order 

to carry out the work, inform the NITRA of the rate which it is his 

intention to charge for such class of work supported by analysis of  

rates claimed and the Architect shall determine the rate or rates on 

the basis of prevailing market rates to pay the Contractor accordingly. 

However, the NITRA by notice in writing will be at liberty to cancel his 

order to carry out such class of work and arrange to carry it out in 
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such a manner as it may consider advisable. But under no 

circumstances the Contractor shall suspend the work on the plea of 

non- settlement of rates of the falling under this  clause. 

(vi) Except in case of items relating to foundations, provisions contained 

in sub–clause (i) to (v) above shall not  apply to contract or substituted 

items as individually exceed the percentage set out in the tender 

documents (referred to herein below as deviation limit), subject to the 

following restrictions: 

(A) The deviation limit referred to above is the net effect (Algebraical 

sum) of all additions and deductions ordered on all items; 

(B) Extra items and foundation work shall not exceed deviation 

limit; 

 

(C) The deviation ordered on items of any individual trade include 

in the contract shall not exceed including the additional  items 

and of any other in the trade 50% of the value of that trade in 

the contract as a whole or half the deviation amount whichever 

is less; 

(D)  The value of additions of items of any individual trade not 

already included in the contract shall not exceed 10% of 

deviation amount. 

For the purpose of operation of clause 12 (iv) the following work shall be 

treated as work relating to foundations: 

(a) For buildings, compound wall, plinth level or 1.2m (4ft) above ground 

level whichever is lower, excluding items of flooring and D.P.C. but 

including base concrete below the floors. 

(b)  For roads, all items of excavation and filling including treatment of 

sub- base and soiling work. 

(c) For water supply lines, sewer lines ,underground storm water etc. and 

similar work, all items of work below ground level except items of pipe 

work, proper masonry work. 

(d) For open storm water drains, all items of works except lining of 

drains. 

 

The rate of any such work except the items relating to foundations which is 

in  excess of the deviation limit shall be determined in accordance with the 

provisions contained in clause 12 C. 

 

CLAUSE  - 12 C      

In case of contract of substituted item or additional item which results in 

exceeding the deviation limit laid down in  sub clause (vi) of clause 12 above 
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except the items relating to foundation work which the contractor is 

required to do under clause 12 above  the Contractor shall within 7 days 

from the receipt of order, claim revision of the rate supported by proper 

analysis in respect of such items for quantities in excess of the above limit 

not withstanding the fact that the rates for such items exist in the tender for 

the main work or can be derived in accordance with the provision of sub 

clause (ii) of clause 12 and the Architect may revise their rates having regard 

to the prevailing market rates and the Contractor shall be paid in 

accordance with the rate so fixed. The Architect & NITRA shall, however, be 

at liberty to cancel his order to carry out such increased quantities of work 

by giving notice in writing to the Contractor and arrangement to carry it out 

in such manner as he  may consider advisable. But under no circumstances 

the Contractor shall suspend the work on the pleas of non – settlement of 

rates of items falling under this clause. 

 

All the provisions of the preceding paragraph shall equally apply to the 

decrease in rates of items for quantities in excess of the deviation limit 

notwithstanding the fact that the rates for such items exist in the tender for 

the main work or can be derived in accordance with sub-clause (ii)  of the  

preceding clause -12 and the Architect and  NITRA may revise such rates 

having regard to the prevailing market rates. 

 

CLAUSE–13: NO  COMPENSATION  FOR  PART  WORK 

If at any time after the commencement of the work the NITRA shall, for 

reason whatsoever, not require the whole work thereof as specified in the 

tender to be carried out, the NITRA, shall give notice in writing of the fact to 

the Contractor who shall have no claim to any payment or compensation 

whatsoever on account of any profit or advantage, which he might  have 

derived from the execution of the work in full, but which he did not derive in 

consequence of the full amount of the work not having been carried out, 

neither shall he has any claim for compensation by reason of any alterations 

having been made in the original specifications, drawings, designs and 

instructions, which shall involve curtailment of the work as originally 

contemplated nor shall he has any claim to compensation by reason of 

having purchased or procured materials with a view to the execution of the 

work of the performance of the contract. But the NITRA shall have the 

option either to take over the materials at site, if of approved quality and not 

in excess of the requirements of the work and to pay to the contractor the 

actual cost thereof. In the event of this option not being exercised, the 

Contractor may submit to the NITRA within two weeks of the date of the 

order, closing down the work, a detailed statement of the loss that he 
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estimates he will sustain by removing, selling, or otherwise disposing of the 

materials. The estimate will be forwarded to the NITRA who will decide what 

sum, if any, should, as matter of grace be paid to the Contractor to 

compensate him for the loss suffered by him, and the decision of NITRA 

shall be final and building on the Contractor. 

 

CLAUSE-14 :   BAD AND UNSOUND WORK TO BE REMOVED 

  

If it shall appear to the Architect and the NITRA, that any work has been 

executed with unsound, imperfect or unskillful  workmanship, or with 

materials of any  inferior description or that any materials  or articles 

provided by  him for  the execution of  the work are unsound or  of a quality 

inferior  to that contract  for  or otherwise not in accordance with the 

contract, the con- tractor shall  on demand in writing from the architect 

/NITRA, specifying the work, materials or articles complained  or not 

withstanding  that the same may have been in advertently passed, certified 

and paid, for with rectify or removed and reconstruct the work so specified 

in whole or in part as the case may require or as the case may be, and 

remove the materials or articles specified and other proper and suitable 

materials or articles at his own charge and cost, and in the event of his 

failing to do so within a period to be specified by the NITRA in his demand 

aforesaid, then the Contractor shall be liable to pay compensation at the 

rate of one percent on the amount of the estimated cost of that particular 

work for every day not exceeding the ten days, while his failure to do so shall 

continue and in the case of any such failure the NITRA may rectify or 

remove and re- execute the work or remove or replace with others, the 

materials or articles complained of as the case may be at the risk and 

expense in all respect of the Contractor. 

  

CLAUSE – 15  :   WORKS TO BE OPEN TO INSPECTION  

 

All works under or in the course of execution or executed in persuance of 

the contract shall at all times be open to the inspection and supervision of 

the Architect and NITRA's project Engineer or authorized member of the 

NITRA and the Contractor shall at all times during the usual working hours, 

and at all other times, at which reasonable notice of  intention of the NITRA 

or its nominee to visit the work shall have been given to the Contractor 

either himself be present to receive orders and instructions or have a 

responsible agent duly accredited in writing, present for that purpose. 

Orders  given to the Contractor‟s agent shall be considered to have the same 

force as if they had been given to the Contractor himself. 
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CLAUSE - 16 : WORK NOT TO BE COVERED WITHOUT PERMISSION  

 

The Contractor shall give minimum seven days notice in writing to the 

NITRA before covering up or otherwise placing beyond the reach of 

measurement, any work in order that the same may be measured and 

correct dimensions thereof be taken before the same is covered up or placed 

beyond the reach of measurement, any work in order that the same may be 

measured and correct dimensions thereof be taken  before the same is 

covered up or placed beyond the reach of measurement,  any work without 

the consent in writing of the Architect and NITRA or his subordinate in 

charge of the work, and if any work shall be covered up or placed beyond the 

reach of measurement without such notice having been given and consent  

obtained, the same shall be uncovered at the  Contractor‟s expense, or in 

default thereof no payment or allowance shall be made for such work or the 

materials with which the same was executed. 

 

CLAUSE-17 : CONTRACTOR  LIABLE  FOR  IMPROPER  WORK 

 

If the Contractor or his work people or servants shall break, deface, injure or 

destroy any part of a building, road, fence, enclosure or grass land or 

cultivated ground continuously to the premises on which the work is being 

done or has been done or if any damage  shall happen to the work due to 

any defect or shrinkage, or if any faults  appear in it within six months after 

certificate, final or otherwise, of its completion as given by the Architect as 

aforesaid, the Contractor shall make the same good at his own expense, or 

in default, the NITRA may cause the same to be made good by other 

workmen and deduct the expense from any sums that may then or at 

anytime thereafter, become due to the Contractor or from his security 

deposit, or the proceeds of sale thereof  or of a sufficient portion thereof or in 

any other manner, legally permissible. 

 

CLAUSE –18  :   CONTRACTOR  TO  SUPPLY  MATERIALS, TOOLS & 

PLANTS, LABOUR,  SCAFOLDINGS  ETC.  

 

The Contractor shall supply at his own cost all  materials, labour, plants 

tools, appliances, implements, ladders, cordage, tackle, scaffolding and 

temporary works requisite or proper for the proper execution of the work, 

whether original altered or substituted and whether included in the 

specifications or other documents forming part of the contract or referred to 

in these conditions or not, which may be necessary for the purpose of 
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satisfying or complying with the requirements of the NITRA as to any matter 

as to which he is entitled to require, together with carriage therefore, to add 

from the work. The contractor shall arrange adequate stock of materials 

OPC (Ordinary Portland Cement) and reinforcement steel of approved 

make in advance so that work does not suffer due to non-availability of 

materials at particular time. In such cases, the use of other grade of cement 

shall NOT be allowed. The Contractor shall also supply without charge the 

requisite number of persons with the means and materials necessary for the 

purpose  of setting out works and counting, weighing and assisting in the 

measurement or examination at any time and from time to time of the work 

or materials. The Contractor shall also provide all necessary fencing and 

lights required to protect the public from accident, and shall be bound to 

bear the expenses of defense of every suit, action or other proceedings at law 

that may be brought by any person, or which may with the consent of the 

Contractor be paid to compromise any claim by any such  person. If any 

equipment is issued departmentally, rent will be recovered from the 

Contractor‟s bill at current rates fixed by the NITRA, the terms of such issue 

to be ascertained by the Contractor from the NITRA in writing in advance. 

NITRA shall provide only area / land for storage of materials.  The safety, 

security and shelter for storage of men and materials is the sole 

responsibility of the prospective contractor. 

 

CLAUSE -19:  WORK  NOT  TO  BE  SUBLET 

 

The Contract shall not be assigned or sublet without the written approval of 

the NITRA. And if the Contractor shall assign or sublet his contract, or 

attempt to do so, or become insolvent or commence any insolvency 

proceeding or make any composition with his creditors, or attempt to do so, 

the NITRA may thereupon by notice in writing rescind the contract, and the 

security deposit of the Contractor shall thereupon stand forfeited and be 

absolutely at the disposal of the NITRA and the same consequence shall 

ensure as if the contract had been rescinded under clause–4 hereof, and in 

addition the Contractor shall not be entitled to recover or be paid for any 

work, actually performed under the contract.  

 

CLAUSE - 20  :   MINIMUM  AGE  OF WORKERS 

 

 The Contractor shall not for the execution of the work employ any labor 

under 18years of age to fulfil the requirement of Indian Labour Act. For 

every breach of this convenient the Contractor shall be liable to pay by way 

of liquidated damages such sum not exceeding fifty rupees, as the NITRA 
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may fix and may recover such sum by deduction from any sums which may 

be due,or may  at any time thereafter become due to the Contractor.  

 

(a) The Contractor shall pay to his labourers a minimum wage and shall 

supply every labourer employed by him with a wage card on which 

the rate of wages, the attendance and payments will be entered. 

(b) The Contractor, before he commences work shall display in a 

conspicuous place of the work a notice board giving the rates of 

wages which shall not be less than the minimum wages applicable.   

(c) Minimum wage here into above refer to Minimum wages prescribed 

under the Act. 

 

CLAUSE – 21:   PERIOD FOR  WAGES   

 

The Contractor shall be bound by all statutory provisions with regard to the 

period for which wages shall be paid or for deduction from wages as the case 

may be. 

 

CLAUSE - 22:   COMPLIANCE  TO  LEGISLATIONS 

 

 The Contractor shall comply with all the provisions of the Minimum Wages 

Act, 1948. (Regulations & Abolition Act, 1970, Building and Construction 

Workers (Regulations of Employment and Condition of Service) Act, 1996  

and rules framed thereunder the other labour laws, affecting Contract 

labour that may be brought into force from time to time. 

 

CLAUSE - 23:  HEALTH  AND  SANITARY  ARRANGEMENT 

              

In respect of all labour directly or indirectly employed in the works for the 

performance of the Contractor‟s part of this agreement, the Contractor shall 

comply with or cause to be complied with all the directions issued by the 

Health authorities from time to time for the protection of health and sanitary 

arrangements for workers employed by the Contractor, 

 

CLAUSE - 24 :   MATERNITY  BENEFITS 

 

As per Government Rules, applicable / enforce from time to time. 

 

CLAUSE-25: HEALTH  REGULATIONS TO BE  STRICTLY  FOLLOWED   
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(a) In the event of the Contractor committing a default or breach of 

any of the Provisions of the Ghaziabad Administration‟s directions 

to Contractors for the protection of health and sanitary 

arrangements for the workers or furnishing any information or 

submitting or filling any statement under the provisions of the 

above directions which are materially incorrect, the Contractor 

shall, without prejudice to any other liability, pay to the NITRA a 

sum not exceeding Rs.50/- for every default or breach, and in the 

events of the Contractor defaulting continuously in this respect, 

the penalty may be enhanced to 2 percent of the estimated cost of 

the work put to tender. The decision of the NITRA shall be final and 

binding on the Contractor. 

 

(b) should it appear to the NITRA that the Contractor is not properly 

observing and complying with the said directions for the protection 

of health and sanitary arrangements for work people employed by 

the contractor (herein referred to as the said directions), the NITRA 

shall have the power to give notice in writing to the Contractor 

requiring that the said directions be complied with and the 

amenities prescribed therein be provided to the work- people within 

a reasonable time to bespecified in the notice. If the contractor 

shall fail,within the period specified in the notice, to comply with 

the observe the said directions and to provide the amenities herein 

before mentioned at the cost of the Contractor. The Contractor 

shall erect, make and maintain at his expense and of approved 

standards, all necessary huts and sanitary arrangements required 

for his  work–people  on the site in   connection  with the execution 

of the works. 

 

(c) The Contractor shall also  construct  temporary latrines and 

urinals  for the use  of  the  labourers  each  on the scale of  not 

less  than  four each per  one hundred of the total strength. 

Separate latrine and urinals being provided for women. 

 

(d) The  Contractor  shall  construct  sufficient  number  of  bathing 

and washing  places, one  unit  for  every  25  persons  residing in  

the camp.  These bathing  and   washing  places shall be suitable 

curtained. 

 

(e) All the  huts  shall  have  walls  of sun-dried   or  burnt   bricks  

laid  in mud mortar or other  suitable  local   materials   as  may  
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be   approved   by  the  Architect. In case of sundried   bricks,   the  

walls   should  be  plastered  with  mud–gobri  on  bath   sides. The  

floor  may  be  katcha  but  plastered  with  mud–gobri  and   shall 

be laid at least 6” (15mm)  above  the  surrounding  ground.   

 

(f)          The Contractor shall provide each hut with proper ventilation. 

 

(g) All doors, windows and ventilators shall be provided with suitable 

leaves for security purposes. 

 

(h) There shall be kept an open space of at least 8 yards (7. 31) 

between the rows of huts which may be reduced to 20 ft (6. 1m) 

according to the availability of site with the approval of the NITRA. 

Back to back construction will be allowed. 

 

(2)         Water supply  -  The   Contractor   shall   provide   adequate   

supply   of  water for the use of   labourers   by   boring   pump   of  

adequate capacity, operated either by electricity or diesel   at   his  

own  cost. The  provisions  shall  not  be  less  than  25  liters  of 

pure and wholesome water per head- per day for drinking, bathing 

and washing purposes. where pipe water supply is available, the 

supply shall be at stand post. The Contractor shall also, at his own 

cost, make arrangements for laying pipe lines for water supply to 

his labour camp form the existing main wherever available and  

shall pay all fees and charges thereof. 

 

(3)        Disposal of excrete -The Contractor shall make necessary 

arrangements for the disposal of excrete from the latrine by 

trenching or incineration which shall be according to the 

requirements laid down by the local Health Authorities. If trenching 

or incineration  is not allowed, the Contractor shall make 

arrangement for the removal of excrete through the Municipal 

Committee/ Authority and inform it about the number of labourers 

employed so that arrangements may be made by such committee/ 

authority for the removal of the excrete. All charge on this account 

shall be borne by the Contractor and paid directly by him to the 

municipality / authority. The Contractor shall provide one sweeper 

for every eight seats in case of dry system . 

 

(4)        Drainage - The Contractor shall provide efficient  arrangements for 

drainage  away sullage water so as to keep the camp neat and tidy. 
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(5) The Contractor shall make necessary arrangements for  keeping the 

site area sufficiently lighted to avoid nay accidents to the workers. 

 

(6) Sanitation  - the Contractor shall make necessary arrangements for 

conservancy and Sanitation in the labour camps according to the 

rules of the local public Health and Medical authorities. 

 

CLAUSE - 26 :  SUM PAYBLE  BY  WAY  OF COMPENSATION TO BE 

CONSIDERED AS RESONABLE COMPENSATION WITHOUT REFRENCE 

TO  ACTUAL LOSS 

 

All sums payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation to be applied to the use of 

the NITRA without reference to the actual loss or damages sustained and 

whether or not any damage shall have been sustained. 

 

CLAUSE  -  27  :    CHANGES IN CONSTITUTION OF FIRMS 

 

In case of  a tender by partners, any change in the constitution of the firm 

shall be forthwith notified by the Contractor to the NITRA for its information. 

 

CLAUSE- 28 : SETTLEMENT OF DISPUTES BY ARBITRATION 

 

If any dispute, question or controversy, the settlement of which is not herein 

specifically approved for, shall at any time arise between the NITRA and the 

Contractor relating to this contract or any clause or thing contained or the 

construction thereof or any matter connected with this contract, or the 

portion of the same or the rights or duties or liabilities of either party, then 

in every such case, the matter in dispute shall be referred to the arbitration 

of Architect of the NITRA. The Architect shall be the sole arbitrator. The 

provisions of the Indian Arbitration Act, 1940 as amended from time to time 

shall apply to such arbitration proceedings. Arbitration proceeding shall be 

held in U.P. and only U.P. courts will have the jurisdiction in the matter. It 

will not be open to the Contractor to object to the appointment of such 

persons as Arbitrator on the ground that he has dealt with the matter in 

question in the course of his duties or has expressed views on all or any 

matter in dispute. Services under this contract shall not withstanding the 

existence of any such dispute/question or controversy, continue during the 

arbitration proceedings and no payment due to our payable by the NITRA to 

the Contractor or viceversa shall be withheld on account of such proceedings 
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unless such payments are the direct subject of such arbitration proceedings. 

It is also a term of the contract that the party invoking arbitration shall 

specify the dispute or disputes to be referred  to arbitration under this 

clause together with the amount or amounts claimed in respect of each such 

dispute and in the event of non–availability of specifications in C.P.W.D. 

relevant  1996  Vol. 1 to V1. If for any reason, that is not possible, the 

matter is not to be referred to arbitration at all.  In all cases where the total 

amount of all claims in dispute is Rs.75,000/- (Rupees Seventy Five 

Thousand Only) and above, the arbitrator shall give reasons for the award. 

 

If the Contractor (s) do/ does not make any demand for arbitration in 

respect of any claim(s) in writing within 90 days of receiving the intimation 

from the NITRA,that the bill is ready for payment, the claims of the 

Contractor(s) will be deemed to have been waived and absolutely barred and 

the NITRA shall be discharged and released of all liabilities under the 

contract in respect of these claims. 

 

The arbitrator may, from time to time with the consent of the parties, enlarge 

the time for making and publishing the award. 

 

Subject as aforesaid the provisions of the Arbitration Act, 1940 or any 

statutory modification or re-enactment thereof and the rules made there 

under and for the time being in force shall apply to the arbitration 

proceedings under their clause. 

 

CLAUSE - 29 :  ACTION  WHERE  NO  SPECIFICATIONS  GIVEN 

 

All works shall be carried out in accordance with the detailed specifications 

of C.P.W.D. 1996  Vol. 1 to V1  corrected up-to-date,  ISI specifications and 

in the event of there being no detailed specifications for the same in both, 

the work shall be carried out in all respects in accordance with the 

instructions and requirements of the Architects or the NITRA. 

 

CLAUSE - 30 :   ENCROACHMENTS TO BE REMOVED.   

 

It shall be the responsibilities of the Contractor to see that the building 

under construction is not occupied by anybody unauthorisedly  during 

construction and to hand over to the NITRA vacant possession of complete 

building. If such building ,though completed, is occupied illegally then the 

NITRA will have the option to refuse to accept the said building/ buildings in 

that position and delay in acceptance on this account will be treated as delay 
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in completion and for such delay a levy up to 5% of the estimated cost put  

to the tender may be imposed by the NITRA whose decision shall be final 

both with regard to the justification and quantum. 

 

However, the NITRA may require the Contractor through a notice to remove 

the illegal occupation any time on or before construction and delivery. 

 

CLAUSE - 31 :  COMPENSATION TO WORKERS 

 

(1) In every case in which by virtue of the provisions of Section (12) of 

the worker‟s compensation Act, 1923, the NITRA is obliged to pay 

compensation to a work-man employed by the Contractor or by any 

subcontractor for him in the execution of the said work, the NITRA 

will recover from the Contractor the amount of the compensation so 

paid, and without prejudice to the rights of the NITRA under section 

12, sub/ section (2) of the said Act, the NITRA shall be at liberty to 

recover such amount or any part thereof by deducting it either from 

the security deposited the Contractor to his credit under clause 1 of 

these conditions or from any other sum due to the Contractor under 

this contract or otherwise.  

 

(2) The NITRA shall not be bounded to contest any claim made against  

it under section 12, subsection (1) of the said act except on the 

written request of the Contractor and upon his giving to the NITRA 

full security for all costs for which the NITRA might become liable in 

consequence of contesting the claim. 

 

 

CLAUSE  - 32  :   DEFECTS AFTER COMPLETION   

 

Any defect, shrinkage, settlement or other faults which may appear. Within 

the “Defects Liability Period” stated in the Appendix hereto, in the opinion of 

the Architects or the NITRA, from materials or workmanship, the same shall 

be, upon the directions in writing of the NITRA and within such reasonable 

time as specified therein, amended and made good by the Contractor at his 

own cost. In case of default, the employer may employ and pay other 

persons to amend and make good such defects, shrinkage, settlement or 

other faults and all damages, loss and expenses consequent thereon or 

incidental thereto shall be made good and borne by the/ recoverable from 

him by the NITRA or may be deducted by the NITRA from any money due or 

that may become due to the Contractor including security deposit/ retention 
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money. If any defective work has been done or defective material has been 

supplied by any of the subcontractors employed on the works who has been 

approved by the NITRA, the  Contractor shall be liable to make good in the 

same manner as if such work or materials has been done or supplied by the 

Contractor and is subject to the provisions of this clause and scope of 

contract. 

 

 

CLAUSE - 33 :  OTHER PERSONS ENGAGED BY EMPLOYER  

 

 The employer reserves the right to use the premise and any portion of  the 

site for the execution of any work, not included in this contract which he 

may desire to be carried out by other agencies and the Contractor shall 

coordinated and provide reasonable facilities for the execution of the works 

but is not required to provided any plant or materials for the execution of 

such works except by special arrangement with the employer. 

 

CLAUSE - 34 :   VARIATION IN PRICES/ WAGES 

             

The rates quoted are firm for the contract period and no escalation on cost 

materials and labour is admissible. 

 

CLAUSE-35: INSURANCE IN RESPECT OF DAMAGE TO PERSONS & 

PROPERTY 

 

The Contractor shall be responsible for all injury to persons, animals or 

things and for all structural and decorative damage to property which may 

arise from the operation or neglect of himself of any nominated 

subcontractor employees, whether such injury of damage arise from 

carelessness, accident or any other cause whatsoever in any way connected 

with the carrying out of this contract. This clause shall be held to include, 

interalia, any damage to buildings, whether immediately adjacent or 

otherwise, and any damage to roads, streets, footpaths, bridges or ways as 

well as all damages caused to the building and works forming the subject of 

this contract by rains or other inclemency of weather. The Contractor shall 

indemnify the employer and hold him harmless in respect of all and any 

expenses arising from any such damage under any Acts of Government of 

otherwise and also in respect of any award of compensation of damages 

consequent upon such claims. 

The Contractor shall reimburse all damages of every sort mentioned in this 

clause, so as to delivery up to the whole of the contract works complete and 
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perfect in every respect  and so as to make good or otherwise satisfy all 

claims for damage to the property of third parties. 

The Contractor shall indemnify the employer against all claims which may 

be made against the employer by any member of the public or the third 

parties in respect of the  works or in consequence thereof and shall, at the 

his own expense, arrange to effect and maintain, until the virtual completion 

of the contract with an approved office of a policy of insurance in the joint 

names of the NITRA and the Contractor against such risks, and deposit 

such policy or policies with the NITRA from time to time, during the 

currency of this contract. The Contractor shall similarly indemnify the 

employer against all claims which may be made upon the currency of this 

contract or ant common law in respect of any employees of the Contractor or 

any subcontractor and shall at his own expense effect and maintain until 

the virtual completion of the contract with an approved office, a policy of 

insurance in the joint names of the NITRA and the Contractor against such 

risks and deposits such policy or policies with the NITRA from  time to time 

during the currency of the contract.    

The Contractor shall be responsible for anything, which may be excluded 

from the insurance policies above referred to and also for all other damages 

to any property arising out of an incident due to the negligent or defective 

carrying out of this contract. He shall also indemnify the employer in respect 

of any costs, charges arising out of any claim or proceedings, and also in 

respect of any award or compensation of damages arising therefrom.   

The NITRA shall be at liberty and is hereby empowered to deduct the 

amount of any damage, compensation, costs, charges and expense arising or 

accruing from or in respect of any such claims or damage from any sum or 

sums due or become due to the Contractor including the security 

deposit/retention money. 

 

CLAUSE - 36 :    OPENING OF TENDER 

 

No excuse on the part of the Contractor as regards to want of information or 

any particular point shall be entertained after the tender has been received. 

No request of any change in rate after the opening of the tender shall be 

entertained. 

 

CLAUSE - 37 :   CANVASSING  

Any canvassing in any form in connection with the tenders is strictly 

prohibited and the tenders submitted by the Contractor who resort to 

canvassing shall be liable to rejection. 
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CLAUSE -  38 :  ACKNOWLEDGEMENT OF ACCEPTANCE 

The Contractor whose tender is accepted shall within a week‟s time from the 

date of receipt of such written order intimate to the NITRA of his 

acknowledgement duly made on a nonjudical stamp paper of Rs.100/- only. 

Contractor‟s failure to furnish stamp paper within the stipulated shall give 

right to the NITRA to revoke and acceptance of tender without any further 

notice to the Contractor. 

 

CLAUSE - 39 :  MUNICIPAL BYELAWS 

Any soil, filth and other matter of on offensive nature taken out of any 

trench, sewers, drains cess poll or other matter shall not be redeposited on 

the surface but shall at once be cleared free of charge to some pit or place to 

be provided by the Contractor as per the local municipal bye-laws. 

 

CLAUSE-40: INCOME- TAX,  WORKS CONTRACT TAX, LABOUR CESS 

AND SALES -TAX DEDUCTION ON WORKS CONTRACT 

 

Income tax, Works Contract Tax, Labour Cess as applicable, under the 

income tax rules framed from time to time by the Government of India and 

sales tax on work contract at the prescribed rates, shall be recovered from each 

bill of the Contractor. 

 

CLAUSE - 41 :  SIGNATURE OF CONTRACTOR 

The Contractor will sign each and every page of the tender and submit 

complete tender without removing or adding any page thereto. 

 

 

               

        SIGNATORY OF CONTRACTOR                    SIGNATORY OF NITRA  

    

                                  DATE : __________________ 
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CHAPTER-4 
 

SPECIAL CONDITIONS OF THE CONTRACT 

 

1.    APPLICATION OF LAW 

  

The law of the place of the work shall govern the construction under this 

contract. The disputes shall be subject to Courts in Ghaziabad jurisdiction. 

 

2. USE OF DOCUMENTS 

 

 None of the documents herein before mentioned shall  be used by the 

Contractor for  any  purpose other than this contract. 

 

3. TYPE OF CONTRACT 

 

    The contract shall be a Lump Sum rate contract based on Rs.per sq.M.of 

Covered Area. The Contractor shall be paid for the actual Covered Area as 

measured at site, at the rates finalized in the agreement .            

 

 4.    CONTRACT DRAWINGS 

     (i)  In general the drawings shall be indicative of dimensions, position 

and type of Construction. The  specifications shall indicate the 

quantities, methods and materials of construction. 

  Any work indicated on the drawings and not mentioned in the 

specification or vice versa, shall be finished as though fully set forth in 

both. 

(ii)  The Contractor‟s work shall not deviate from the drawings and the 

specifications. The NITRA‟s interpretation of these documents shall be 

final and without appeal. 

      

(iii)     Errors or inconsistencies discovered in the drawings and 

specifications shall be promptly brought to the attention of the NITRA 

for interpretation or Correction. Local conditions, which may affect the 

work, shall likewise be brought to the notice of the NITRA. If at any 

time, it is discovered that workbeing done is not in accordance with the 

drawings and specifications, the Contractor shall correct the work 

immediately. Corrections of defective work shall not be a basis for any 

claim for extension of time. The Contractor shall not carry on work 

except with the written intimation to the NITRA.  
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(iv)    Dimensions and Drawings 

 

 Figured dimensions on drawings shall supercede measurements by 

scale and drawing to a large scale shall take precedence over those to a 

smaller scale. The special dimensions or directions in the specifications 

shall supersede all else. The Contractor shall verify all dimensions at 

site. Matters not covered by the specifications given in this contract as 

a whole shall be covered by relevant C.P.W.D. specifications. For items 

of work not covered by C.P.W.D. specification, relevant I.S.I. 

specifications shall be followed. In case of items of work where no such 

specifications have been framed, the decision of the NITRA shall be 

final and binding on the Contractor and shall not be questioned. The 

different items of works included in the specifications shall be done at 

different height and depths above and below subsoil water level, on 

alignment straight or curved in plan or elevation and for any or all 

these different situations nothing extra over and above quoted amount 

shall be payable to the Contractor. 

 

(v)   All drawings and specifications and copies thereof furnished by the 

NITRA are their property. They shall not be used on any other work.   

 

5.    CONTRACT SUM 

 

The contract sum shall not be adjusted or altered in anyway  whatsoever 

otherwise than in accordance with the clauses of these conditions. Any 

error, whether arithmetic or not, in computation of the contract sum shall 

be deemed to have been accepted by the Contractor hereto. 

The Contractor sum shall be calculated by multiplying the Covered Area, by 

the rates finalized in the agreement (to be signed during award of work).  

 

6. CONTRACT  BILLS  

  

The quality and quantity of the work included in the contract sum shall be 

deemed to be that which is put in the contract bills. The bills, unless 

otherwise expressly in the contract bills, stated in respect of any specified 

item shall be deemed to have been prepared in accordance with the 

principles of the standard method of measurement of building works last 

before issued by the central P.W.D. But same as aforesaid, nothing 

contained in the contract bills shall over-ride, modify or effect in any way 
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whatsoever the application or interpretation of that which is contained in 

these conditions. 

 

7. SCOPE AND INTENT  

 

 The general character and the scope of the work is illustrated and defined by 

the specifications and drawings attached herewith. If the Contractor shall 

find any discrepancy in or divergence between the drawings and/ or the 

contract bills he shall immediately give to the Architects and NITRA a 

written notice specifying the discrepancy or divergence and the Architect 

shall issue instructions in regard thereto and such instructions shall be 

binding on the Contractor . 

 

8. FACILITIES AND CO-OPERATION 

 

(1) In the case of works indicated in the drawings but not included in the 

contract, the Contractor shall provide necessary facilities and 

cooperation to other Contractor or suppliers who may be appointed by 

the NITRA. 

 (2)  The Contractor shall not endanger any work by cutting, excavating or 

otherwise altering  the work and shall not cut or alter the work or other 

Construction  without the consent of the NITRA. 

9.  The Architect and NITRA shall determine the lines and levels which may be 

required for the execution of the work and shall furnish to the Contractor by 

way of accurately dimensioned drawings such information as shall enable 

the Contractor to set out the work at ground level. The Contractor shall set 

out the level of the work and shall be responsible for the accuracy of the 

same. He shall provide all the instruments and attendance required by the 

Architect for checking the works. He shall entirely at his own costs, amend 

to the satisfaction of the Architects any error found at the stage which may 

arise through inaccurate setting. 

 

10. TREASURES 

 

 Any treasures, coins or object of antique, which may be found at the site, 

shall be handed over to the NITRA and they will belong to it. 

 

11. APPROVAL OF SAMPLES 

 The NITRA through Architects shall check and approve such samples with 

reasonable promptness only for conformity with the design concept of the 
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project and for compliance with the information in the contract document. 

The work shall be in accordance with the approved samples 

 

12. APPROVED MAKES 

 

 All materials including cement and steel shall be as per "List of Approved 

Makes for Civil, Electrical items" mentioned in Tender Document.  Other 

makes shall not be used without written permission of NITRA. 

 

 The Architect and NITRA may specify any particular brand, under which it is 

marked, or any material and the Contractor will have to use only that 

particular brand and nothing else. The plea of the Contractor that the 

material being used by him bears I.S.I certification and should, therefore, be 

approved for use, will not be accepted. He will have to use the particular 

brand so specified only. 

 

13. PROGRESS CHART 

 

 The Contractor shall prepare progress charts and submit the same for 

apporoval of the NITRA and the Architect within seven days of the award of 

the contract . The charts shall indicate the expected date of commencement 

and completion of each of the item of the work. The chart shall also indicate 

the scheduling of samples, shop drawings and approvals, and the same 

shall at all times be displayed in the NITRA‟s site office. 

 

14. DISMISSAL  

 

 The Contractor shall on the request of the NITRA immediately dismiss from 

the works any person employed thereon by him who may in the opinion of 

the NITRA be incompetent or misconducts himself and such person shall 

not be again employed on the work without the permission of the NITRA. 

 

15.  CONTRACTOR‟S FIELD ORGANISATION/ EQUIPMENT  

 

15.1  The Contractor shall constantly keep on the work during its progress 

one or more whole-time qualified graduate Engineers separately for 

civil, road works, sanitary and water supply works and electrical 

works, who will be responsible for carrying out the works to the true 

meaning of the drawings, specifications and schedule of the 

quantities. The Contractor shall also attend to the work almost once 

in a day and will watch the work during laying of RCC work and 
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placing of reinforcement. In case the Contractor goes out of station 

for more than a week, he will inform the NITRA. 

15.2   Materials & Equipments – The Contractor shall provide and install 

all necessary hoists, ladders, scaffolding, tools, tackles, plants, all 

transport for labour, materials and plant necessary for the proper 

carrying on, execution and completion of the work to the satisfaction 

of the NITRA's Project Engineer & Architect. 

15.3  Watchman- The Contractor shall make his own security arrangements 

to guard the materials and the portion of work under his control site 

at all times, at his own expenses. 

15.4  Storage of materials- The Contractor shall provide, erect and 

maintain proper sheds for the storage and protection of the materials 

etc., and also for the execution of work which may be prepared in the 

site. Nothing shall be paid on materials which get spoiled due to 

improper store, rains, flooding, any other act of the God and loss of 

materials due to theft or whatsoever reason. 

 

15.5  Sanitary conveniences – The Contractor shall provide and erect all 

necessary sanitary convenience for the site staff and the workmen, 

maintain it in a clean orderly way. 

 

16.   TAXES   

   

The Contractor shall add to the amount to this tender the amount of sales 

tax duty, including WCT, Labour Cess, sales tax on works contract or any 

other tax for octroi legally payable and it shall be assumed that his rates 

cover for all such taxes and duties and no claim on this account will be 

entertained. 

 

17. WATER FOR CONSTRUCTION 

Arrangement for supply of water reqiuired for construction, drinking and 

other for workers‟ usage- the Contractor shall make his own from the supply 

authority, by tankers / by boring tubewell of adequate capacity.  

 

18. ELECTRICITY FOR CONSTRUCTION 

 Electricity (UPSEB Power supply) shall be provided up to 15 kW load to the 

contractor on charge basis @ Rupees 9.00 per KWH using a sub-meter at 

the panel point.  The distribution and tapping up to usage point shall be 

done by the contractor.  In case of power supply failure / excess load 

requirement, contractor shall make own arrangement of DG set of required 

capacity. 
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19. CLAIM FOR EXTRA CHARGES 

 

 When any instruction or decision given at site involves an extra or whereby 

the Contractor may plan to claim an extra amount it shall be the 

responsibility of the Contractor to inform the NITRA of the extra amount and 

obtain written authorisation from the NITRA before proceeding with the work 

involved. Any modification carried out for expediting or simplifying work at 

the request of the Contractor or his representatives shall not be taken as the 

basis for claming an extra charge. However, if such modification shall also 

involve an extra, the rate for such modification shall be settled in advance 

and written authorisation be obtained by the contractor from the NITRA 

before proceeding with the work involved. If no such authorisation in taken 

by the Contractor in writing from the NITRA, such modification shall not be 

accepted as the basis for extra charge.  

     

20.   GUARANTEE 

              

 To include Guarantee about works to be done by contractor. 

(1) The Contractor shall protect and preserve the materials from all 

damage or accident by providing any temporary roof, window and door 

coverings, boxing or other construction as required by the NITRA. The 

protection shall be provided for all material on the site. 

(2)  The Contractor shall properly clean the work as work progresses and 

shall remove all rubbish and debris from the site from time to time as 

is necessary and as directed. 

 

21.   TOLERANCE 

 

The Contractor shall exercise every care to ensure that all structural 

members are sufficient in plumb and true to dimensions called for on the 

drawings to receive prefabricated work, concrete, tiles etc. Any variations 

which may require rectification in the structural members or any involve 

remarking or replacing the finishing elements, shall be  so modified and 

fabricated to fit into the openings or spaces, as called for on the drawings. In 

case of separate contract, the Contractor whose work does not conform to 

dimensions called for, shall be liable for all the expenses which may have to 

be incurred for rectification or replacement as may be required by the NITRA 

for the proper installation of the finishing elements. 
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22.  INSPECTION BY THE ARCHITECT/NITRA 

The Contractor shall at all times provide every facility, assistance and 

opportunity for inspection of each and every work done by him to the 

Architect and NITRA and to all members of the NITRA and no obstruction, 

hindrance will be ever put by Contractor or his men. In day to day work the 

direction of the authorised person of the Employer (NITRA) will only be 

followed. 

 

 

 

SIGNATORY OF CONTRACTOR                 SIGNATORY OF NITRA 

 

 

 

 

DIRECTOR GENERAL  
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CHAPTER-5 

 

 

SPECIFICATIONS OF WORKS AND MATERIALS 

 

 The following  Specifications shall be read and construed with reference to and in 

context of the rules, specifications and the conditions hereinafter contained. 

Technical Specification for Civil works in Foundation and Super structure- 

 

i)    Earth work in excavation in foundation up to required depth/minimum 

depth 1.50M. Back filling of earth with compaction.  

ii)   For all RCC works, 43 grade Cement OPC (Ordinary Portland Cement) 

shall be used.   Use of  PPC (Pozolona Portland Cement) is NOT allowed in 

RCC work. Coarse sand  shall be washed Badarpur/ stone dust. 

iii) PCC 1:4:8 (1 cement :4 coarse sand :8 graded stone aggregate 40 mm 

nominal size) in Foundation and under Floor 

iv) RCC footings, Pedestial, Columns and plinth beam 1:1.5:3 (1 cement :1.5 

coarse sand :3 graded stone aggregate)  laying,  centering, shuttering, 

curing & finishing complete. 

v) Filling of earth with compaction, to raise inside level for Floor at plinth 

level. 

vi) Pre-Construction  Anti-Termite Treatment. 

vii) Flooring:  – well compacted sub base-150 mm thick  Stone soling under 

floor with compaction, 75 mm thick  PCC (1:4:8) under floor. IPS flooring  

100mm thick RCC (1:1.5:3) flooring with 8dia bar @ 200 c/c both ways 

and using floor hardener @ 3.0kg/sqm. 

viii)   Walls- Brick work with 1st class F.P.S. new bricks  of class designation 75 

using Cement mortar 1:5 (1 cement :5 coarse sand) in foundation 

(thickness 9" or more) up to plinth level and 9" thick above plinth level, up 

to 12 feet height, complete including curing. 

ix) Plastering- 20mm  thick internal and external Plaster  on walls using 1:6 

Cement coarse Sand mortar. 12mm  thick Plaster  on Columns  using 1:4 

Cement badarpur Sand mortar. 

x) Roofing- Colour Coated Metal Sheets (of approved reputed company) 

supported over pre-engineered fabricated MS trusses. Complete including 

eaves, rain water down pipe etc.  

xi) Finishing- oil bond distemper for internal wall and snocem for external 

wall.  Primer and enamel paint on all MS shutters and other  all MS 

items including trusses. 
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xii)  Plinth protection- 750 mm wide plinth protection using CC (1:2:4) all-

around the shed / building.   

xiii)  MS shutters and  aluminum framed glazed ventilators as per drawings.  

xiv) In addition to the Work shed, the contract shall include the following works 

inside the shed- 

 1) providing and fixing of 16nos., 25mm (1 inch) dia. PVC conduits, 3.0M 

length each, concealed in walls and switch boxes at different locations as per 

instruction of NITRA. 

2) providing and laying  of 16nos., 100mm (4 inch) dia. HDPE conduits, 

6.0M length each, concealed in floor and Chambers of internal size 

1.5x1.5x1.0feet at different locations as per drawing Drg-6/WS-

NITRA/2015. 

   

   GENERAL SPECIFICATIONS OF WORK- 

 

1)   Internal size shall be 50.0M x15.0M. The ceiling /side wall height (above the 

plinth level) shall be 12.0 feet. Size is subject to change 

2)  The plinth level shall be at +0.90M above  local  natural  Gr. Level.  

3) The structure shall be Pre-engineered  Building (shed) having Colour coated 

Metal Roof sheeting over MS truss, RCC foundations, plinth beam, RCC pedestals,  

anchor bolts, good quality of finishing, necessary excavation, PCC under RCC 

foundations and floor. 

4) The entire structure shall be resistant to Earth quakes and wind loads.  

5) The location of work shed shall be about 30 meters from the existing new 

Metering & HT Panel Room. 

6).  The floor shall have 4inch dia. HDPE (6.0kg pr. class) pipes laid parallel to 

walls and 1.5x1.5x1.0 feet chambers at 20 feet spacing for laying of Electrical 

cables. 

 

7) If cement is used in bags the concrete mortar mix shall be determined on 

the basis of their standard weight.  The Contractor will ensure that all the 

bags are filled with exact weight of a standard bag. Necessary weighing 

arrangements shall be installed near site and subject to verification by the 

Architect/NITRA. 

 

8) The Architect and NITRA shall require (where he deems so necessary) to 

provide grooves of approved pattern between various surface or surfaces of 

same items of works such as timber and plaster  concrete, exposed 

concrete/ concreting operations of same or different members (particularly 

in the exposed concrete work) etc. Such grooves shall have to be provided 

without extra charges and the Contractor‟s rates for various items are 
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deemed to include the cost of all  labour, tools and materials required for 

making such grooves. 

 

9) On being directed by the Architect and NITRA, the Contractor shall provide 

suitable stone with flat tops and build the same permanently to act as 

benchmarks. Likewise any other levels or lines or points specially required 

by the Architect and NITRA, shall be built. The Contractor shall carefully 

protect and preserve such important marks during execution of the work. 

 

10) A programme and P.E.R.T.  Chart for completion of work shall be submitted 

within 15 days of the award of work , and the same shall be displayed at site 

of work. The Contractor will maintain a site office. A register wherein all 

remarks by Architect and the NITRA will be recorded, will be maintained at 

site.  

 

11) The progress of the work will be reviewed on first Monday every month and 

the progress should be more or less proportionately to the time schedule, 

failing which action under appropriate clause shall be taken. 

 

12) Theodelite, I.O.P. Level with staff, steel taps, sieves, stop watch, platform 

type weighting machine of 200 kgs. Capacity, small balance with weights, 

spring balance, slump cone with rod, six inches 24 Nos. cubes moulds, 

Plumb-bobs, spirit level, vernier/ micro meter, calibrated cylinder, 

hammers,  thermometer as per requisition as site etc. shall be kept at site of 

work by the Contractor for execution of work and testing of material. 

 

 The Contractor shall store all materials, keep the T&P, install water and 

power system, electrical and mechanical equipment and construct all 

temporary structures etc. on the site only at places approved by the NITRA. 

Should the place where the materials are stored by the Contractor is 

required by the NITRA for any other purposes, the Contractor shall clear the 

place within such time as may be instructed by the NITRA and no claim 

whatsoever will be entertained.  

 

13) The tests for materials and works shall be carried out in the laboratories 

approved by the NITRA as often as it may consider them necessary or it may 

ask the Contractor to install testing equipments at site for such tests which 

are required to be carried out more frequently. The Contractor shall ensure 

and certify the calibrations of the equipment so installed and shall maintain 

the same in working order throughout the period of construction. The 
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Contractor shall also provide necessary trained and qualified staff for 

carrying out such tests and using such equipments. 

 

14) The NITRA shall have the power to cause the Contractor to purchase such 

materials of particular make or from partucular sources as may be in his 

opinion be necessary for proper and reasonable compliance with the 

specifications and executions of the works. 

 

15) The levels, measurements and other information concerning the existing site 

as shown on the drawing or as described are supposed to be correct but the 

Contractor shall verify them for himself as no extra claim whatsoever shall 

be entertained on account of errors or omissions in such matters or on 

account of the descriptions turning out to be different form what was 

expected.   

 

16) The Contractor shall provide all equipments, instruments, labour and such 

other allied assistance required by the NITRA for measurements of the 

works, materials etc. 

 

17) LOADING TEST 

 

The Architect and NITRA shall during the progress of the work or during the 

period of maintenance instruct the Contractor and such instruction shall 

always be binding ,that a loading test (tests) be made on the works as any 

part thereof, if in his opinion, such test (or tests) be made on the works or 

any part thereof, if in his opinion, such test (or tests)be deemed necessary 

for one or more of the reasons herein below specified: 

 

(a) The site-made concrete test cubes failing to attain the specified 

strength. 

(b) The shuttering for concrete work being prematurely removed. 

(c) Over loading during the construction of the work or part thereof. 

(d) Concrete improperly cured. 

(e) If any portion of the work carried out without prior approval to proceed 

with such work. 

(f) If concrete is honey-combed or damaged or in the opinion of the 

Architect and NITRA, a particular work is important or critical areas of 

the structure where weakened concrete will affect the stability of the 

structure to carry designed load. 
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(g) Any other circumstances attributable to alleged negligence on the part 

of the Contractor which in the opinion of the Architect and NITRA 

resulting in work or part thereof being of less than the expected 

strength. 

(h) Any reason other than foregoing. 

               

If the loading test be instructed to be made in part for the reason (a) to (h), 

the tests shall be made at the Contractor‟s cost whether the results of such 

test be satisfactory or otherwise. 

 

All the loading tests shall be carried out strictly in accordance with the 

instructions of the Architect and NITRA. Local testing will generally follow 

the procedure set out in the Indian standard codes of practice. 

 

18) EARTH WORK        

 

Stacking of excavated material shall be done in places approved by the 

Architect and NITRA and the original ground levels of such places shall have 

been recorded by him jointly with the Contractor before commencement of 

stacking operations. Any thing if found during the excavation shall be the 

property of the NITRA and Contractor shall have no claim over it. 

 

Extra excavation required for the allied lead / lift required specifically for 

providing working space to workmen or shuttering to well, etc. shall not be 

paid for. No extra claim being allowed for such works incidental to 

development and execution to allied jobs. 

 

Earth work for foundation trenches, drains and over areas  shall be in all 

types of strata  such as ordinary soil, hard soil, ordinary hard rock, etc. 

Excavation shall be done to the required depth including all lead and lifts.   

 

19) CONCRETE WORK      

 

i) Side shuttering required for the work shall not be paid for separately for 

items like making panels in concreting , stair steps and for making 

construction joint in concrete work etc. 

ii) No extra payments shall be made for laying concrete on slopped 

camber, curved in plan or different thickness. 

iii) Representative samples of materials intended to be used in concrete 

work shall be taken and tests shall be carried out to determine the 
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quality, grading, strength, water cement ratio, cement aggregate ratio, 

etc. as directed by the Architect and/or NITRA. Test shall be carried out 

separately for different grades of concrete. 

 

In case of preliminary test, the same can be repeated by varying i.e. mix 

grading, water cement ratio, etc., till desired results are obtained. If a work 

test does not meet the specified requirements, the architect and NITRA may 

adopt the procedure of accepting the work at the correspondingly reduced 

rate as per C.P.W.D. procedure for it. However, the Architect & NITRA is not 

bound to adopt this procedure if the structural member is load bearing. 

 

If the results are poorer than 75% of the specified strengths, the Architect & 

/NITRA may order further testing or any kind as may be deemed necessary 

in his opinion including loading tests. The loading tests shall be carried out 

on the portion of structure involving concrete represented by the 

unsatisfactory work tests and such other adjoining elements of buildings as 

the Architect and NITRA may decide. If the result of loading test is not 

satisfactory the Contractor shall take remedial measures including 

dismantling and construction according to the direction and to the 

satisfaction by the Architect and NITRA. The NITRA may exercise its 

judgement before accepting or rejecting the work and shall still have the 

power to apply reduction in rate as herein before taxed in case the work in 

question is accepted. 

 

20.   RCC (Reinforced Cement Concrete) Work. 

 

i)    For all RCC works, the Ordinary Portland Cement (OPC) of approved 

manufacturer only shall be used.   

Use of PPC (Pozolona Portland Cement) is NOT allowed in RCC work. 

  

ii)  The mix proportions shall apply in terms of average weight of cement in 

one bag unless otherwise directed. Adjustments shall be made from 

time to time for variation in moisture content. The Architect and NITRA 

shall check cement, sand and aggregate by weighing each as often as 

deemed necessary.  If required the mixing has to be done by weighing 

each materials separately.  AII RCC work will need vibration. The mix 

shall be prepared in power driven concrete mixers to the entire 

satisfaction of the NITRA.  
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iii) Test Cubes  

 

At least six cubes shall be taken for every 10 cu.m. of concrete or part 

thereof deposited in the work on any day. There cubes shall be tested  

for 7 days strength. The Architect and NITRA may at his opinion, 

exempt the Contractor from performing 28 days test, if the earlier test 

results are satisfactory. 

 

iv) Form Work:- The term „form work‟ centering, shuttering, or such other 

temporary carpentry work shall apply collectively to all forms, moulds, 

sheeting, shuttering, planking, bracing walls possts, shores, struts, and 

everything including the temporary support necessary for the concrete 

including the erection and removal. Holes for cleaning and inspection 

shall be left in the form work at necessary places as directed and 

subsequently closed before concreting and its vibration. 

 

Form work shall be designed, erected and maintained by qualified 

Engineer so as to give the necessary levels slopes, cambers, plumbs, 

etc. and also according to size and shaps and position of various R.C.C. 

structural members. They shall be supported on firm surfaces through 

the agencies of double wedges and should be braced at suitable 

intervals. Only after obtaining the approval of formwork, the RCC work 

started.      

   

21. Brick Work     

Brick work shall be with F.P.S. new bricks  of class designation 75, 

soaked in water before use. Cracked, deshaped, uder-burnt bricks shall 

NOT be used.  Contractor shall provide the Samples for approval  before 

procurement. 

Cement mortar 1:5 (1 cement: 5 coarse sand) shall be well mixed before 

use. Use of  PPC (Pozolona Portland Cement) is allowed in Brick work 

and plastering. Coarse sand  shall be washed Badarpur/ stone dust. 

 

 

 

 

SIGNATORY OF CONTRACTOR                       SIGNATORY OF NITRA  

 

 

 

DIRECTOR GENERAL                  
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CHAPTER-6 

 
A) LIST OF APPROVED MAKES OF CIVIL MATERIALS 

 

S.No Description of Material Approved Make / Manufacturers 

1 

 

Cement – OPC (43 Grade) Birla Uttam/ Ultratech/Jaypee/ Shree/ JK 

Cement. 

2 

 

PPC 53 Grade  Cement  Jaypee / Birla /ACC / JK / Shree/ 

Heidelberg/ Lafarge/ Ultratech 

3 

 

Colour Coated Metal Sheet 

for Roof Sheeting 

TATA/ Bhusan steel / Equivalent 

4 

 

 

Reinft. and Structural  Steel 
(TMT bars, Sections,Angles, 
Tees, I & H, Channels) 

RATHI / KAMDHENU. 

5   

6 Bricks F.P.S. bricks designation 75 from Kiln of U.P. 

7 RMC with OPC Ultra-tech, ACC Ready mix 

8 White Cement JK white, Birla white 

9 Glass , Mirror Modiguard, Atul or approved equivalent 

10 Toughened Glass GSC, Asahi, Sejal or approved equivalent 

11 Laminated flush door Swastik, Kitply 

12 Stainless steel fittings Ozone, Doorset, Everest or appvd. equivalent 

13 Aluminium section Jindal, Indalco, Hindalco, Mahavir. 

14 Flush Door Shutter Archidply, Mayur, Century, Corbett 

15 

Plywood and Lamination 

Sheets  

Archidply, Century, Kitply, Merino (Century 

Laminators) 

16 Gypsum board India Gypsum, Lafarge Boral Gypsum  

17 Ceramic Tiles KAJARIA, SOMANY,  JOHNSON, NITCO, Bell 

18 Float Glass Saint Gobain, AIS or approved equivalent 

19 M.S.PIPES TATA / JINDAL  

20 G.I PIPES JINDAL  HISAR. 

21 Paint, Distemper, Primer Berger, Asian, Nerolac, ICI.  

22 Waterproof Cement Paint Snowcem or approved equivalent 

23 Putty JK White, Birla wall care  

24 Waterproofing Compound CICO, Dr. Fixit, Accoproof  

25 PVC water stopper Sintex, Superplast or approved equivalent 
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26 R.C.C. Pipes & collars Indian Hume Pipe /as approved 

27 uPVC Pipe, HDPE Supreme, Prakash,  Kisan  

28 HDPE fittings Kisan, Supreme. 

29 GI fittings New, HB, UNIK 

30 Cast Iron Pipes and Fitting  I.S.I. Marked. 

   

 

 

 

 

B)  APPROVED MAKES OF ELECTRICAL ITEMS  

S.No. ITEMS APPROVED MAKES 

1 

MOULDED CASE CIRCUIT 

BREAKERS 

L&T/ SIEMENS/ GE POWER / ABB  

2 
AMMETER, VOLTMETER AE/ UNIVERSAL/RISHAB/CONZERV 

3 DIGITAL METERS ENERCON / NEPTUNE / SCHNEIDER / CONZERV 

4 

 

 MULTI-FUNCTIONAL DIGITAL 

METER 

ENERCON/NEPTUNE/AE 

5 

 

SELECTOR SWITCH, PUSH BUTTON 

SWITCH/ EMERGENCY SWITCH 

KAY CEE / L&T / GE POWER CONTROL / 

SIEMENS / SCHENIDER 

6 

LED INDICATION LAMPS AE /VINAY LED / SIEMENS/ L&T/ SCHENIDER / 

CONZERV 

7 

CT’S AE / KAPPA / MEI / UNIVERSAL / C &S / L&T, 

MECO / CONZERV 

8 

A). CABLE GLANDS 

B). LUGS & THIMBLES 

DOWELL /  SIEMENS / JHONSONS 

9 

 

A). UPTO & INCLUDING 11KV 

CABLES (ISI MARKED) 

B). CONTROL CABLES (ISI MARKED) 

BONTON / SKYTONE / DIAMOND / CCI 

 

BONTON / SKYTONE / CCI.  

10 RACEWAY/ CABLE TRAY RICOH / ELPOWER / VENUS. 

11 PROTECTION & OTHER RELAYS ALSTOM / L & T / ABB / ALLEN BRADLEY 

12 MCB, MCB DB & ISOLATORS L & T (HAGER) / LEGRAND/ ABB. 

13 
RCCB / RCBO L & T (HAGER) / LEGRAND/ GE. 

14 MS  CONDUIT BEE / AKG . 

15 PVC CONDUIT DAUPHIN / AKG / POLYPACK/ DOLLAR / SETIA 

16 

INDUSTRIAL SOCKET IN SHEET 

STEEL ENCLOSURE WITH MCB 

MDS (LEGRAND)/ HAGER / SCHNEIDER / C &S/ 

GE 

17 

PVC INSULATED COPPER WIRE (ISI 

MARKED). 

BONTON / SKYTONE / RAJNI GANDHA / LAPP 

18 CO- AXIAL CABLES BONTON / SKYTONE / FINOLEX  
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19 LIGHTNING ARRESTOR ALLTEC / PHOENIX 

20 

 

TAG BLOCK KRONE OR EQUIVALENT MAKE APPROVED 

BY E-I-C 

21 LIGHT FIXTURES & LAMPS CROMPTON/PHLIPS/BAJAJ/WIPRO/GE / THORN 

/ KESELEC/ GEWISS(C &S) 

22 CEILING FANS GEC / USHA / CROMPTON / BAJAJ /  HAVELLS 

23 EXHAUST FANS GEC / CROMPTON / BAJAJ /  HAVELLS 

24 CONTACTORS L & T / GE / BCH / SIEMENS / ABB / SCHNEIDER 

25 PUSH BUTTONS L & T / SIEMENS / BCH / CON CORD 

 

Notes : 1) In case of any other material to be used in work which is not 

mentioned above, the contractor shall submit the sample/s for the 

approval of NITRA. 

2) Where Equivalent materials are proposed  these shall be approved by 

Architect/consultants and NITRA in advance of procurement. Samples shall be 

submitted by the Contractor. Any change in the approved make shall be with prior 

approval of NITRA. 

 

 

CHAPTER-7 

 
LIST OF DRAWINGS 

 

S.No 

 

Drawing No. Description 

1 

 

Drg-1/WS-NITRA/2015 Key Plan Showing Location of Proposed 

Work Shed. 

2 Drg-2/WS-NITRA/2015 Ground Floor Plan & Terrace Plan 

3 Drg-3/WS-NITRA/2015 Sections and Elevations 

4 

Drg-4/WS-NITRA/2015 Foundations, Footing Structural Details- 

RCC and Steel Sections. 

5 Drg-5/WS-NITRA/2015 Details of Tie Beam 

6 

 

Drg-6/WS-NITRA/2015 Plan–Layout of HDPE Pipe & Chambers in 

Floor 
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TENDER  DOCUMENT 

 

VOLUME-2 

 

PRICE  BID  

 

Name of Work:  

Construction of Work Shed for Focus Incubation  

Center at NITRA, Sector-23, Raj Nagar, Ghaziabad. 

 

 

Time of Completion – 4 (Four) months. 

 

 

Submitted By:  (Name of Bidder /  Contract Company)  

 

------------------------------------------------------------------ 

- 
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PRICE BID     (To be filled by the bidder) 

 
 

   Name of Work:  

Construction of Work Shed for Focus Incubation  

Center at NITRA, Sector-23, Raj Nagar, Ghaziabad. 

 
 
 

Our  Rate  for the above mentioned work as defined in  the scope of work 

in Technical  bid document Volume-1, is as Follows : 

 
Rate (in figures) Rupees.………………… …per Sq.M.  of Covered Area. 

 

Rate (in words)  Rs. ……………………….…..  per Sq.M. of Covered Area. 

 

 

Signature of Bidder / Contractor 

 

 














